
 

 

 

 

CITY CENTER IN CLARKSTON STREETSCAPE PROJECT 

PRE-BID CONFERENCE AGENDA 

_________________________________________________________________________________ 

Date: July 18th, 2017 (Tuesday) 
Location: 3921 Church Street (Municipal Court Room); Clarkston, GA 30017 
Time: 10:00 A.M. 
Project #: CSHPP-0007-00(613); PI#0007613 
_____________________________________________________________________________ 

AGENDA 
I.    House Keeping Items 

(a) Opening remarks by City Manager Barker 
(b) Introductions 
(c) Sign-In Sheet 
(d) Non-Mandatory pre-bid 

 
II. Various Roles 

(a) Owner; City of Clarkston 
(b) AMEC Foster Wheeler; design firm  
(c) Collaborative Infrastructure Services; city liaison/construction management and field oversight 
(d) GDOT – oversight of federal funds  

 
III. Bidding Procedures 

(a) Bid submission paper only 
(b) Due August 1st, 2017 until 3pm; 1055 Rowland St. (City of Clarkston Annex); Clarkston, GA 30021 
(c) Bids to be publically opened and read aloud 
(d) Follow submittal process directions as described in the legal ad 

 
IV. Bid Requirements and Items to Be Submitted with Bid 

(a) Be sure to read details in Project Manual closely!! Remember this project includes federal funding!  
 

V. Project Background  
(a) “Local Let” by City 
(b) Funding Sources 

• Georgia Transportation Infrastructure Bank (City) 
• Federal Earmark  
• Surface Transportation Block Grant 

(c) Bid Requirements (see Project Manual) 
• Bid bond 
• Performance (100%) and Payment (110%) bonds – combined total 210% of the contract price 
• DBE goal – 12% 

 DBE listed must be used in project. No substitutions 



• Prime and sub-contractors must be registered and pre-qualified with GDOT 
(d) Plans/Project Manual can be downloaded from city web site and purchased at AAA Digital Imaging 
(e) Plans available for viewing at City Annex; 1055 Rowland Street 

 
VI. Project Scope  

(a) Project Limits and Length 
(b) Discussion of ROW limits (face of buildings at several locations on East Ponce de Leon and Market St.) 
(c) State & Federal Project Status 

• All state (GDOT/EPD/SHPO) and federal permitting (FHWA/ACOE) obtained 
• ROW certified 
• GDOT to authorize “release of construction funding” when city selects contractor 

(d) General Description of Work 
• Demolition 
• Drainage 
• C&G (concrete & granite) 
• Sidewalks/bus pads/signage 
• Milling/Resurfacing 
• Landscaping/plant material 
• Brick pavers and crosswalks 
• Signal upgrades and new pedestrian signal crossing 
• Streetscape hardscape amenities (wood arbors/benches/receptacles/safety-decorative fence/granite veneer 

walls and granite structures) 
• Pocket park (North Indian Creek) 
• Hand-clearing of overgrowth in existing detention pond 
• Pedestrian-scale lighting 
• New MARTA bus shelters (design by city)  
• Underground conduit placement (AT&T & Southern Company) on Market Street 
• Retaining wall @ CSX 
• Full-Depth reclamation and CTB  
• Bio-Swale  
• Mid-Block speed reduction islands 
• Pedestrian boardwalk (wood structure) 
• E&SC (City to obtain NOI) 

 
(e) Staging of Construction 

(a) Roads within project scope to remain open during construction 
Exception: Market Street – see special provisions 
 

(f) Utility Coordination and Update 
• Prime contractor responsible for coordination with utilities 
• Southern Company update/schedule – pole relocations East Ponce de Leon and Norman Rd; OH to UG on 

Market Street 
• AT&T update/schedule 
• Comcast update/schedule 
• AGL 
• DeKalb Watershed – waterline relocation 
• CSX  

 Contractor responsible for insurance requirements, coordination with CSX & various pre-construction 
responsibilities (City to post documents on web site), providing schedule, advanced notification, etc. 

 100% of East Ponce de Leon work scope and portions of Market Street within CSX ROW 
 

VII. Staging Area 
• City has no property within the project limits that can be utilized as a staging area 
• For information purposes to bidders; several privately-owned undeveloped parcels adjacent to or near the 

project limits may be suitable as a staging area; 1. Mell Ave (behind Ponce Café), 2. North Indian Creek at 



East Ponce de Leon Ave; 3. 4249 East Ponce de Leon Ave (adjacent to Injury2Wellness Center). City bears 
no cost for use or purchase of any land as a construction staging area. 
 

VIII.     Addendum 
• Addendum to be posted on city web site 
• Questions and Answers from Pre-Bid Conference will be posted on city web site via an Addendum 
• Sign-In Attendance Form to be posted on city web site 
• Addendum #1 – Article 7; Subsection 7.01 

IX.     Schedule 
• Questions from bidders received until 12:00 P.M. July 21st, 2017 
• Responses to questions and/or issuance of Addendum posted on city web site: City will post no later than 9:00 

A.M. July 26th, 2017 
• Sealed bids to be received until 3:00 P.M.,  August 1st, 2017 
• Contractor selection process – lowest responsive bidder meeting all prescribed requirements 
• Beginning of Construction 

 City approves bid (with GDOT concurrence) and City issues a NTP 
 City holds pre-construction conference with contractor/GDOT/Utilities/CSX 
 Signed contract and bonds submitted 
 City anticipates to be under contract with selected contractor by 10/1/2017.  
 City desires construction to start prior to 10/1/2017 if all documents are in-place 

• Substantial completion – 540 calendar days 
 

X. Questions 
XI. Site Visit 

 

All further questions after today’s meeting to be submitted in writing via email to the Engineer: Christopher Jung, AMEC Foster 
Wheeler; Christopher.jung@amecfw.com. 
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